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Project No. 640-13-121P

SECTION 014501

WATERPROOFING WORK COORDINATION

PART 1 - GENERAL
1.01 REQUIREMENTS INCLUDED

A. Contractor shall be responsible for special coor
waterproofing work including coordination with the
Waterproofing Consultant.

1. Contractor shall schedule and integrate all wate
related work.

B. Construct and install building components in acc

Documents.

1. If in Contractor's opinion, either before or aft
Contract, Contract Documents are incorrect, incompl
conflicting, or in any way unacceptable, Contractor
alleged defects to Architect's attention.

2. Construction impacting waterproofing work shall
defects are resolved and corrected.

1.02QUALITY ASSURANCE

A. Inspections and Testing: Conduct inspections and

building, as built, is permanently waterproof. Such

testing shall be conducted by an Inspection and Tes

specializing in waterproofing of frame buildings

1. General Contractor's Inspection and Testing Comp
designated Hold Points, and conduct inspections and
designated Hold Points designed to prevent waterpro
from being covered prior to inspection.

2. At a minimum, Holdpoints for testing shall inclu
flashing, windows, waterproof membranes and lath (i
used) are installed, prior to installation of plast
final wall material.

3. Prior to testing the General Contractor's Inspec
Company shall do an in-depth inspection and locate
that have no backing (also known as shiners) and pr
drawings locating all shiners.

4. General Contractor's Inspection and Testing Comp
special checklists to ensure inspections and tests
completed prior to components being covered.

B. General Contractor's Special Waterproofing Coord
Contractor shall designate person or persons eligib
inspections and tests of waterproofing systems.

C. Contractor shall submit names and qualifications
to VA for review and approval.
1. General Contractor's approved persons shall be a
work if until assemblies have been tested and prove

1.03 SUBMITTALS
A. Submit the following :

B. Special Waterproofing Coordination Schedule: Sub
waterproofing coordination schedule indicating time
schedule where waterproofing systems are to be invo
Contractor's Hold Points on special schedule.
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C. Checklists: Submit General Contractor's special waterproofing
checklists that include complete coordination requi rements for
waterproofing systems; organize in format consisten t with Special
Waterproofing Coordination Schedule.
1. Submit verified completed checklists for each ph ase of Work to VA.

D. A list of all fastener
1.04SCHEDULING

A. Phases of Waterproofing Work: Contractor shall u se specified

Checklists during construction to verify work perfo rmed.

B. Schedule of Work: Prior to start of work of each phase of

waterproofing work, Contractor shall conduct inspec tions and tests on

preceding phase of work using approved Checklists.

1. Contractor shall not proceed with any work that conceals
waterproofing related work until such inspections a nd tests are
completed and documented by the General Contractor’ s Inspection and
Testing Company and the work is certified waterproo f by the General

Contractor's Inspection and Testing Company.

END OF SECTION
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